



מוריה חברה לפיתוח ירושלים בע"מ

מכרז פומבי מס' 133/2020

**לביצוע עבודות חפירה, עפר וסלילה לקידום זמינות
בפרויקט כריית מנהרה בציר גולדה מאיר, ירושלים**

כחלק מפרויקט הקו כחול של הרכבת הקלה

מסמך ה' – רשימת תוכניות
טבת התשפ"א - ינואר 2021

| No | Discipline | Element | Type doc | Drawing Name | Status (For Tender/ For Information) | Scale | Size | Description | Revision Date | Revision No |
|----|--------------------------------|-------------------|----------|--|--------------------------------------|------------|------|--|---------------|-------------|
| 1 | Roadway Alignment | Alignment | DW | T3320_DD_02.51F025508_IGY_DW_03166_B_02 | For Information. | 1:250 | A0 | Plans indicating proposed final roadway alignment with station entrances and portals | 16/08/2020 | 02 |
| 2 | Roadway Alignment | Alignment | DW | T3320_DD_02.51F025509_IGY_DW_03167_B_02 | For Information. | 1:250 | A0 | Plans indicating proposed final roadway alignment with station entrances and portals | 16/08/2020 | 02 |
| 3 | Roadway Alignment | Alignment | DW | T3320_DD_02.51F025510_IGY_DW_03168_B_02 | For Information. | 1:250 | A0 | Plans indicating proposed final roadway alignment with station entrances and portals | 16/08/2020 | 02 |
| 4 | Roadway Alignment | Alignment | DW | T3320_DD_02.50F250001_IGY_DW_03057_B_02 | For Information. | 1:250 0 | A0 | General plan indicating proposed final roadway alignment with station entrances and portals | 16/08/2020 | 02 |
| 5 | Roadway Alignment | Typical Sections | DW | T3320_DD_02.50F010000_IGY_DW_03058_B_02 | For Information. | 1:100 | A3 | Plan indicating the existing and proposed roadway typical sections | 16/08/2020 | 02 |
| 6 | Preparatory works | Demolitions | DW | T1410_DD_02.51F025509_IGY_DW_03170_B_02 | For Tender | 1:250 | A0 | Plans indicating preparatory demolitions along the alignment | 31/12/2020 | 02 |
| 7 | Preparatory works | Demolitions | DW | T1410_DD_02.51F025510_IGY_DW_03171_B_02 | For Tender | 1:250 | A0 | Plans indicating preparatory demolitions along the alignment | 31/12/2020 | 02 |
| 8 | Roadway Alignment | Cross Sections | DW | T3320_DD_02.50F020001_IGY_DW_03173_B_02 | For Information. | 1:200 | A3 | Plan indicating the proposed roadway cross sections at 20 meter intervals | 16/08/2020 | 02 |
| 9 | Roadway Alignment | Cross Sections | DW | T3310_DD_02.51F020001_IGY_DW_03176_B_02 | For Tender | 1:200 | A0 | Plan indicating the proposed roadway cross sections at 20 meter intervals | 31/12/2020 | 02 |
| 10 | Roadway Alignment | Vertical Profiles | DW | T3320_DD_02.50F100000_IGY_DW_03063_B_02 | For Tender | 1:100 0 | A0 | Plans indicating proposed final roadway vertical profiles | 16/08/2020 | 02 |
| 11 | Roadway Alignment | Pavement Design | DW | T3320_DD_02.50F0020001_IGY_DW_03064_B_02 | For Tender | 1:20 | A0 | Plans indicating proposed roadway pavement details according to the pavement design report. | 31/12/2020 | 02 |
| 12 | Roadway Alignment | Pavement Design | DW | T3320_DD_02.50F0020002_IGY_DW_03354_A_01 | For Tender | 1:20 | A0 | Plans indicating proposed roadway pavement details according to the pavement design report. | 31/12/2020 | 01 |
| 13 | Temporary Traffic Arrangements | Golda Meir Portal | DW | T1300_DD_02.51L511001_IGY_DW_03178_C_02 | For Tender | 1:250 | A0 | Plans indicating the work zones and TTA for preliminary works at Golda Meir Portal - Stage 1 | 16/12/2020 | 02 |
| 14 | Temporary Traffic Arrangements | Golda Meir Portal | DW | T1300_DD_02.51L511002_IGY_DW_03179_C_02 | For Tender | 1:250 | A0 | Plans indicating the work zones and TTA for preliminary works at Golda Meir Portal - Stage 1 | 16/12/2020 | 02 |
| 15 | Temporary Traffic Arrangements | Golda Meir Portal | DW | T1300_DD_02.51L511003_IGY_DW_03180_C_02 | For Tender | 1:250 | A0 | Plans indicating the work zones and TTA for preliminary works at Golda Meir Portal - Stage 1 | 16/12/2020 | 02 |

| | | | | | | | | | | |
|----|--------------------------------|-----------------------|----|--|------------|--------|----|--|------------|----|
| 16 | Temporary Traffic Arrangements | Golda Meir Portal | DW | T1300_DD_02.51L511001_IGY_DW_03181_C_03 | For Tender | 1:250 | A0 | Plans indicating the work zones and TTA for preliminary works at Golda Meir Portal - Stage 2 | 16/12/2020 | 03 |
| 17 | Temporary Traffic Arrangements | Golda Meir Portal | DW | T1300_DD_02.51L511002_IGY_DW_03182_C_03 | For Tender | 1:250 | A0 | Plans indicating the work zones and TTA for preliminary works at Golda Meir Portal - Stage 2 | 16/12/2020 | 03 |
| 18 | Temporary Traffic Arrangements | Golda Meir Portal | DW | T1300_DD_02.51L511003_IGY_DW_03183_C_03 | For Tender | 1:250 | A0 | Plans indicating the work zones and TTA for preliminary works at Golda Meir Portal - Stage 2 | 16/12/2020 | 03 |
| 19 | Temporary Traffic Arrangements | Golda Meir Portal | DW | T1300_DD_02.51L511001_IGY_DW_03184_C_03 | For Tender | 1:250 | A0 | Plans indicating the work zones and TTA for preliminary works at Golda Meir Portal - Stage 3 | 16/12/2020 | 03 |
| 20 | Temporary Traffic Arrangements | Golda Meir Portal | DW | T1300_DD_02.51L511002_IGY_DW_03185_C_03 | For Tender | 1:250 | A0 | Plans indicating the work zones and TTA for preliminary works at Golda Meir Portal - Stage 3 | 16/12/2020 | 03 |
| 21 | Temporary Traffic Arrangements | Golda Meir Portal | DW | T1300_DD_02.51L511003_IGY_DW_03186_C_03 | For Tender | 1:250 | A0 | Plans indicating the work zones and TTA for preliminary works at Golda Meir Portal - Stage 3 | 16/12/2020 | 03 |
| 22 | Temporary Traffic Arrangements | Golda Meir Portal | DW | T1300_DD_02.51L511001_IGY_DW_03187_C_03 | For Tender | 1:250 | A0 | Plans indicating the work zones and TTA for preliminary works at Golda Meir Portal - Stage 3 | 16/12/2020 | 03 |
| 23 | Temporary Traffic Arrangements | Golda Meir Portal | DW | T1300_DD_02.51L511002_IGY_DW_03188_C_03 | For Tender | 1:250 | A0 | Plans indicating the work zones and TTA for preliminary works at Golda Meir Portal - Stage 3 | 16/12/2020 | 03 |
| 24 | Temporary Traffic Arrangements | Golda Meir Portal | DW | T1300_DD_02.51L511003_IGY_DW_03189_C_03 | For Tender | 1:250 | A0 | Plans indicating the work zones and TTA for preliminary works at Golda Meir Portal - Stage 3 | 16/12/2020 | 03 |
| 25 | Hydrology and Drainage | Drainage Profiles | DW | T2140_DD_02.50F100_000_IGY_DW_03071_B_02 | For Tender | 1:1000 | A0 | Plans indicating proposed vertical profiles for drainage lines | 31/12/2020 | 02 |
| 26 | Dry Utilities | Electric and Lighting | DW | T2200_DD_02.51F025508_IGY_DW_03190_B_02 | For Tender | 1:250 | A0 | Plan indicating existing and designed street lighting poles, switchboards, crossings, connections and designed electric poles, cables switchboards, crossings, connections of Low, Medium and High voltage lines.. | 31/12/2020 | 02 |
| 27 | Dry Utilities | Electric and Lighting | DW | T2200_DD_02.51F025509_IGY_DW_03191_B_02 | For Tender | 1:250 | A0 | Plan indicating existing and designed street lighting poles, switchboards, crossings, connections and designed electric poles, cables switchboards, crossings, connections of Low, Medium and High voltage lines.. | 31/12/2020 | 02 |

| | | | | | | | | | | |
|----|---------------|-----------------------|----|---|------------|-------|----|--|------------|----|
| 28 | Dry Utilities | Electric and Lighting | DW | T2200_DD_02.51F025510_IGY_DW_03192_B_02 | For Tender | 1:250 | A0 | Plan indicating existing and designed street lighting poles, switchboards, crossings, connections and designed electric poles, cables switchboards, crossings, connections of Low, Medium and High voltage lines.. | 31/12/2020 | 02 |
| 29 | Dry Utilities | Lighting | DW | T2230_DD_02.51F025508_IGY_DW_03194_B_02 | For Tender | 1:250 | A0 | Plan indicating luminous intensity of designed street lights. | 31/12/2020 | 02 |
| 30 | Dry Utilities | Lighting | DW | T2230_DD_02.51F025509_IGY_DW_03195_B_02 | For Tender | 1:250 | A0 | Plan indicating luminous intensity of designed street lights. | 31/12/2020 | 02 |
| 31 | Dry Utilities | Lighting | DW | T2230_DD_02.51F025510_IGY_DW_03196_B_02 | For Tender | 1:250 | A0 | Plan indicating luminous intensity of designed street lights. | 31/12/2020 | 02 |
| 32 | Dry Utilities | Communications | DW | T2400_DD_02.51F025508_IGY_DW_03198_B_02 | For Tender | 1:250 | A0 | Plan indicating existing and designed Communication lines (Hot, Partner, Celcom, Bezeq, urban communication), connections, pits, poles, UG and overhead lines. | 31/12/2020 | 02 |
| 33 | Dry Utilities | Communications | DW | T2400_DD_02.51F025509_IGY_DW_03199_B_02 | For Tender | 1:250 | A0 | Plan indicating existing and designed Communication lines (Hot, Partner, Celcom, Bezeq, urban communication), connections, pits, poles, UG and overhead lines. | 31/12/2020 | 02 |
| 34 | Dry Utilities | Communications | DW | T2400_DD_02.51F025510_IGY_DW_03200_B_02 | For Tender | 1:250 | A0 | Plan indicating existing and designed Communication lines (Hot, Partner, Celcom, Bezeq, urban communication), connections, pits, poles, UG and overhead lines. | 31/12/2020 | 02 |
| 35 | Dry Utilities | Traffic Signaling | DW | T2520_DD_02.51F025508_IGY_DW_03202_B_02 | For Tender | 1:250 | A0 | Plan indicating existing and designed traffic signalling infrastructure including poles, cables, switchboards. | 31/12/2020 | 02 |
| 36 | Dry Utilities | Traffic Signaling | DW | T2520_DD_02.51F025509_IGY_DW_03203_B_02 | For Tender | 1:250 | A0 | Plan indicating existing and designed traffic signalling infrastructure including poles, cables, switchboards. | 31/12/2020 | 02 |
| 37 | Dry Utilities | Traffic Signaling | DW | T2520_DD_02.51F025510_IGY_DW_03204_B_02 | For Tender | 1:250 | A0 | Plan indicating existing and designed traffic signalling infrastructure including poles, cables, switchboards. | 31/12/2020 | 02 |
| 38 | Dry Utilities | Temporary Lighting | DW | T2220_DD_02.51L511509_IGY_DW_03206_B_02 | For Tender | 1:250 | A0 | Plans indicating the temporary lighting for work zones and TTA for preliminary works at Golda Meir Portal - Stage 1 | 31/12/2020 | 02 |

| | | | | | | | | | | |
|----|---------------|--------------------|----|---|------------|----------|----|---|------------|----|
| 39 | Dry Utilities | Temporary Lighting | DW | T2220_DD_02.51L511510_IGY_DW_03207_B_02 | For Tender | 1:250 | A0 | Plans indicating the temporary lighting for work zones and TTA for preliminary works at Golda Meir Portal - Stage 1 | 14/07/2020 | 02 |
| 40 | Dry Utilities | Temporary Lighting | DW | T2220_DD_02.51L511509_IGY_DW_03208_B_02 | For Tender | 1:250 | A0 | Plans indicating the temporary lighting for work zones and TTA for preliminary works at Golda Meir Portal - Stage 2 | 31/12/2020 | 02 |
| 41 | Dry Utilities | Temporary Lighting | DW | T2220_DD_02.51L511510_IGY_DW_03209_B_02 | For Tender | 1:250 | A0 | Plans indicating the temporary lighting for work zones and TTA for preliminary works at Golda Meir Portal - Stage 2 | 14/07/2020 | 02 |
| 42 | Dry Utilities | Temporary Lighting | DW | T2220_DD_02.51L511509_IGY_DW_03210_B_02 | For Tender | 1:250 | A0 | Plans indicating the temporary lighting for work zones and TTA for preliminary works at Golda Meir Portal - Stage 3 | 31/12/2020 | 02 |
| 43 | Dry Utilities | Temporary Lighting | DW | T2220_DD_02.51L511510_IGY_DW_03211_B_02 | For Tender | 1:250 | A0 | Plans indicating the temporary lighting for work zones and TTA for preliminary works at Golda Meir Portal - Stage 3 | 31/12/2020 | 02 |
| 44 | Dry Utilities | Details | DW | T2000_DD_02.50F000001_IGY_DW_03212_B_02 | For Tender | N/A (DW) | A0 | Plan indicating typical light poles, pits and other electrical element details to be incorporated in the design. | 31/12/2020 | 02 |
| 45 | Dry Utilities | Details | DW | T2000_DD_02.50F000002_IGY_DW_03213_B_02 | For Tender | N/A (DW) | A0 | Plan indicating typical light poles, pits and other electrical element details to be incorporated in the design. | 31/12/2020 | 02 |
| 46 | Dry Utilities | Details | DW | T2000_DD_02.50F000003_IGY_DW_00000_A_01 | For Tender | N/A (DW) | A0 | Plan indicating typical light poles, pits and other electrical element details to be incorporated in the design. | 31/12/2020 | 01 |
| 47 | Wet Utilities | Alignment | DW | T2110_DD_02.51F025509_IGY_DW_03214_B_02 | For Tender | 1:250 | A0 | Plan indicating existing and designed water lines including hydrants and connections to existing lines and users. | 31/12/2020 | 02 |
| 48 | Wet Utilities | Alignment | DW | T2110_DD_02.51F025509_IGY_DW_03215_B_02 | For Tender | 1:250 | A0 | Plan indicating existing and designed water lines including hydrants and connections to existing lines and users. | 31/12/2020 | 02 |
| 49 | Wet Utilities | Alignment | DW | T2110_DD_02.51F025509_IGY_DW_03216_B_02 | For Tender | 1:250 | A0 | Plan indicating existing and designed water lines including hydrants and connections to existing lines and users. | 31/12/2020 | 02 |
| 50 | Wet Utilities | Alignment | DW | T2120_DD_02.51F025509_IGY_DW_03218_B_02 | For Tender | 1:250 | A0 | Plan indicating existing and designed sewage lines including connections to existing lines and users. | 31/12/2020 | 02 |

| | | | | | | | | | | |
|----|------------------------|------------------------|----|--|------------------|----------|---------|--|------------|----|
| 51 | Wet Utilities | Alignment | DW | T2120_DD_02.51F025509_IGY_DW_03219_B_02 | For Tender | 1:250 | A0 | Plan indicating existing and designed sewage lines including connections to existing lines and users. | 31/12/2020 | 02 |
| 52 | Utilities | Alignment | DW | T2740_DD_02.51F025508_IGY_DW_03221_C_03 | For Information. | 1:250 | A0 | Map indicating utilities relocations and coordination along the AG alignment including portals and underground stations' entrances | 31/12/2020 | 03 |
| 53 | Utilities | Alignment | DW | T2740_DD_02.51F025509_IGY_DW_03222_C_03 | For Information. | 1:250 | A0 | Map indicating utilities relocations and coordination along the AG alignment including portals and underground stations' entrances | 31/12/2020 | 03 |
| 54 | Utilities | Alignment | DW | T2740_DD_02.51F025510_IGY_DW_03223_C_03 | For Information. | 1:250 | A0 | Map indicating utilities relocations and coordination along the AG alignment including portals and underground stations' entrances | 31/12/2020 | 03 |
| 55 | Utilities | Typical Sections | DW | T2740_DD_02.50F010001_IGY_DW_03225_B_02 | For Information. | 1:100 | A3 | Plan indicating the existing and proposed utilities typical sections | 31/12/2020 | 02 |
| 56 | Architecture | Landscaping | DW | T5310_DD_02.51F025508_IGY_DW_03228_C_03 | For Information. | 1:250 | A0 | Plan indicating landscaping and streetscaping along AG alignment, including station entrances and portals | 31/12/2020 | 03 |
| 57 | Architecture | Landscaping | DW | T5310_DD_02.51F025509_IGY_DW_03229_C_03 | For Information. | 1:250 | A0 | Plan indicating landscaping and streetscaping along AG alignment, including station entrances and portals | 31/12/2020 | 03 |
| 58 | Architecture | Landscaping | DW | T5310_DD_02.51F025510_IGY_DW_03230_C_03 | For Information. | 1:250 | A0 | Plan indicating landscaping and streetscaping along AG alignment, including station entrances and portals | 31/12/2020 | 03 |
| 59 | Architecture | Landscaping | DW | T5300_DD_02.50F000001_IGY_DW_03505_B_02 | For Information. | N/A (DW) | A4 / A3 | Landscaping details document according to the municipality's LRT standard details. | 31/12/2020 | 02 |
| 60 | Hydrology and Drainage | Hydrology and Drainage | DW | T2140_DD_02.51F025_509_IGY_DW_03335_A_01 | For Tender | 1:250 | A0 | Plan indicating existing and designed street drainage. | 31/12/2020 | 01 |
| 61 | Hydrology and Drainage | Hydrology and Drainage | DW | T2140_DD_02.51F025_510_IGY_DW_03337_A_01 | For Tender | 1:250 | A0 | Plan indicating existing and designed street drainage. | 31/12/2020 | 01 |
| 62 | Architecture | Planting Plant | DW | T5360_DD_02.51F025509_IGY_DW_03340_A_01 | For Information. | 1:250 | A0 | Plan indicating designed street Planting along AG alignment. | 31/12/2020 | 01 |
| 63 | Architecture | Planting Plant | DW | T5360_DD_02.51F025510_IGY_DW_03341_A_01 | For Information. | 1:250 | A0 | Plan indicating designed street Planting along AG alignment. | 31/12/2020 | 01 |
| 64 | Dry Utilities | Temporary Lighting | DW | T2220_DD_02.51L511509_IGY_DW_03344_A_01 | For Tender | 1:250 | A0 | Plans indicating the temporary lighting for work zones and TTA for preliminary works at Golda Meir Portal - Stage 4 | 31/12/2020 | 01 |

| | | | | | | | | | | |
|----|--------------------------------|--------------------|----|---|------------------|-------------|----|---|------------|----|
| 65 | Dry Utilities | Temporary Lighting | DW | T2220_DD_02.51L511510_IGY_DW_03345_A_01 | For Tender | 1:250 | A0 | Plans indicating the temporary lighting for work zones and TTA for preliminary works at Golda Meir Portal - Stage 4 | 31/12/2020 | 01 |
| 66 | Architecture | Landscaping wall | DW | T5800_DD_02.51L511000_IGY_DW_03346_A_01 | For Information. | 1:100 0 | A0 | Plan indicating landscaping wall spreading | 16/08/2020 | 01 |
| 67 | Wet Utilities | Details | DW | T2000_DD_02.50F000000_IGY_DW_03357_A_01 | For Tender | N/A (DW) | A0 | Plan indicating typical Water and Sewage details to be incorporated in the design. | 31/12/2020 | 01 |
| 68 | Utilities | Vertical Profiles | DW | T2740_DD_02.50F100001_IGY_DW_03358_A_01 | For Information. | 1:100 0 | A0 | Plan indicating the proposed utilities Vertical Profiles | 31/12/2020 | 01 |
| 69 | Utilities | Vertical Profiles | DW | T2740_DD_02.50F100002_IGY_DW_03359_A_01 | For Information. | 1:100 0 | A0 | Plan indicating the proposed utilities Vertical Profiles | 31/12/2020 | 01 |
| 70 | Utilities | Vertical Profiles | DW | T2740_DD_02.50F100003_IGY_DW_03360_A_01 | For Information. | 1:100 0 | A0 | Plan indicating the proposed utilities Vertical Profiles | 31/12/2020 | 01 |
| 71 | Utilities | Alignment | DW | T2740_DD_02.51F025508_IGY_DW_05476_A_01 | For Information. | 1:250 | A0 | Map indicating Existing Utilities along the AG alignment including portals and underground stations' entrances | 31/12/2020 | 01 |
| 72 | Utilities | Alignment | DW | T2740_DD_02.51F025509_IGY_DW_05477_A_01 | For Information. | 1:250 | A0 | Map indicating Existing Utilities along the AG alignment including portals and underground stations' entrances | 31/12/2020 | 01 |
| 73 | Utilities | Alignment | DW | T2740_DD_02.51F025510_IGY_DW_05478_A_01 | For Information. | 1:250 | A0 | Map indicating Existing Utilities along the AG alignment including portals and underground stations' entrances | 31/12/2020 | 01 |
| 74 | Roadway Alignment | Cross Sections | DW | T3310_DD_02.51F020001_IGY_DW_04962_A_01 | For Tender | 1:200 | A3 | Plan indicating the proposed roadway cross sections at 20 meter intervals | 31/12/2020 | 01 |
| 75 | Roadway Alignment | Cross Sections | DW | T3310_DD_02.51F020001_IGY_DW_04932_A_01 | For Tender | 1:200 | A3 | Plan indicating the proposed roadway cross sections at 20 meter intervals | 31/12/2020 | 01 |
| 76 | Roadway Alignment | Golda Meir Portal | DW | T1300_DD_02.51L511001_IGY_DW_05063_A_01 | For Tender | 1:250 | A0 | Plans indicating roadway alignment TTA for preliminary works at Golda Meir Portal - Stage 4 | 31/12/2020 | 01 |
| 77 | Roadway Alignment | Golda Meir Portal | DW | T1300_DD_02.51L511002_IGY_DW_05064_A_01 | For Tender | 1:250 | A0 | Plans indicating roadway alignment TTA for preliminary works at Golda Meir Portal - Stage 4 | 31/12/2020 | 01 |
| 78 | Roadway Alignment | Golda Meir Portal | DW | T1300_DD_02.51L511003_IGY_DW_05065_A_01 | For Tender | 1:250 | A0 | Plans indicating roadway alignment TTA for preliminary works at Golda Meir Portal - Stage 4 | 31/12/2020 | 01 |
| 79 | Temporary Traffic Arrangements | Golda Meir Portal | DW | T1300_DD_02.51L511001_IGY_DW_04144_A_01 | For Tender | 1:250 | A0 | Plans indicating the work zones and TTA for preliminary works at Golda Meir Portal - Stage 3.2 | 16/12/2020 | 01 |

| | | | | | | | | | | |
|----|--------------------------------|--------------------|----|---|------------|-------|----|---|------------|----|
| 80 | Temporary Traffic Arrangements | Golda Meir Portal | DW | T1300_DD_02.51L511002_IGY_DW_04145_A_01 | For Tender | 1:250 | A0 | Plans indicating the work zones and TTA for preliminary works at Golda Meir Portal - Stage 3.2 | 16/12/2020 | 01 |
| 81 | Temporary Traffic Arrangements | Golda Meir Portal | DW | T1300_DD_02.51L511003_IGY_DW_04146_A_01 | For Tender | 1:250 | A0 | Plans indicating the work zones and TTA for preliminary works at Golda Meir Portal - Stage 3.2 | 16/12/2020 | 01 |
| 82 | Dry Utilities | Temporary Lighting | DW | T2220_DD_02.51L511509_IGY_DW_05017_A_01 | For Tender | 1:250 | A0 | Plans indicating the temporary lighting for work zones and TTA for preliminary works at Golda Meir Portal - Stage 3.2 | 31/12/2020 | 01 |
| 83 | Dry Utilities | Temporary Lighting | DW | T2220_DD_02.51L511510_IGY_DW_05018_A_01 | For Tender | 1:250 | A0 | Plans indicating the temporary lighting for work zones and TTA for preliminary works at Golda Meir Portal - Stage 3.2 | 31/12/2020 | 01 |